
Contract Administration Department 
306 East Jackson Street, 4N 

Tampa, FL 33602 
 

Office (813) 274-8116 
Fax: (813) 274-7368 

 
 
 

NOTICE TO PROCEED 
 

June 5, 2023 
 

The A.D. Morgan Corporation 
John Kalaf, Vice President  
716 North Renellie Drive.  
Tampa, FL 33609 

 
SUBJECT: 22-C-00011; Fleet Maintenance Decentralization Project - 40th St. - Design-

Build - Initial Services Agreement 
 
Dear Mr. Kalaf, 

 
Enclosed for your use is a fully executed copy of the above referenced Agreement. The work 
shall be performed in accordance with the Agreement between the City of Tampa and your 
firm. Please call Venus Martinez at 813-274-8682 if you have any questions. 

 
A copy of Resolution No. 2023 - 395, which authorizes this Agreement, is also attached. 

 
When submitting invoices where subcontracting is present, please ensure that a current 
completed DMI Payment Form MDB-30 is attached. 

 
Sincerely, 

 
CONTRACT ADMINISTRATION DEPARTMENT 

 
 

Brad L. Baird, P.E. 
Deputy Administrator of Infrastructure 
BB/VM 

 
cc: Brad L. Baird, Jim Greiner, Thomas Hester, Jeffrey Wilson, Jon Wenberg,  
Adriana Colina, Keith Burton, Joe Mitchell, Albert Calloway, James King, Gregory Hart,  
Franklin Cross, Leta Perez, Michele Miles, Brenda McKenzie 
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AGREEMENT FOR DESIGN-BUILD INITIAL SERVICES 

THIS AGREEMENT, made and entered into at Tampa, Florida, this _______ day of   , 
2023, by and between the City of Tampa, a municipal corporation of the State of Florida, hereinafter 
referred to as "CITY", and the following entity authorized to do business in the State of Florida: The A.D. 
Morgan Corporation, hereinafter referred to as "FIRM", with an FEIN of 59-2933439. 

WITNESSETH: 

WHEREAS, the CITY desires to engage the FIRM to perform certain services pertinent to such 
work which shall be referred to as Contract 22-C-00011; Fleet Maintenance Decentralization Project - 40th 
St. - DB “Project” in accordance with this Agreement and limited to the elements of the Design Criteria 
Package (“DESIGN CRITERIA PACKAGE”) attached hereto as Exhibit A ; and 

WHEREAS, the FIRM desires to provide such services in accordance with this Agreement. 

NOW, THEREFORE, in consideration of the mutual covenants, promises, representations and 
considerations to be kept, performed and paid, the parties hereto agree for themselves, their successors 
and assigns, as follows: 

I. GENERAL SCOPE OF THIS AGREEMENT

A. The relationship of the FIRM to the CITY shall be that of an independent professional Design-
Builder for the Project; and the FIRM shall provide the Initial Design-Build services required under this 
Agreement in accordance with acceptable architectural/engineering/construction practices and ethical 
standards. 

B. Any additional services to be provided by the FIRM shall be set out in detail by subsequent
Agreement and shall be limited to the elements of the DESIGN CRITERIA PACKAGE. 

C. The Guaranteed Maximum Price proposal to be prepared and provided by the FIRM in
accordance with this Agreement shall be used as a basis for negotiating the future Agreement for 
Construction Services.  A Design-Build Fee not to exceed six percent (6%) of the Cost Of Construction shall 
be used in the calculation of the Total Project Cost. 

D. The scope of services to be provided is indicated in Exhibit B.

II. DATA AND SERVICES TO BE PROVIDED BY THE CITY

The CITY shall provide:

A. Available plans and specifications of existing construction.

B. Ground topography.

III. PERIOD OF SERVICE

A. The FIRM shall begin work promptly after receipt of a fully executed copy of the Agreement.
All work shall be completed within twelve (12) months after issuance of the Notice to Proceed. 

20th April
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  B.  The FIRM's services called for under this Agreement shall be completed provided that, if the 
FIRM's services are delayed for reasons beyond the FIRM's control, the time of performance shall be 
adjusted appropriately. 
 
IV.    GENERAL CONSIDERATIONS 
 
  A.  All original sketches, tracings, drawings, computations, details, design calculations, 
specifications and other documents and plans that result from the FIRM's services under this Agreement 
shall become and remain the property of the CITY upon receipt of payment by the FIRM from the CITY for 
services rendered in connection with the preparation of said sketches, tracings, etc.  Where such 
documents are required to be filed with governmental agencies, the FIRM will furnish copies to the CITY 
upon request. 
 
  B.  The CITY acknowledges that the materials cited in Paragraph IV. A. above, which are provided 
by the FIRM, are not intended for use in connection with any project or purpose other than the Project and 
purpose for which such materials were prepared without prior written consent and adaptation by the FIRM 
shall be at the CITY's sole risk, and the FIRM shall have no responsibility or liability therefor. 
 
  C.  Any use by the CITY of such materials in connection with a project or purpose other than that 
for which such materials were prepared without prior written consent and adaptation by the FIRM shall be 
at the CITY’s sole risk, and the FIRM shall have no responsibility or liability therefore. 
 
V.    COMPENSATION 
 
  The CITY shall compensate the FIRM for the Initial Design-Build services performed under this 
Agreement in the amount of $948,229 in accordance with Exhibit C. 
 
VI.   PAYMENT 
 
 Payment shall be made in accordance with Part VII of Chapter 218, Florida Statutes, entitled 
Local Government Prompt Payment Act, after receipt of the FIRM’s invoice (application for payment), which 
shall be accompanied by sufficient supporting documentation and contain sufficient detail, to constitute a 
“proper invoice” as defined by Fla. Stat. §218.72, and to allow a proper pre- and post-audit of expenditures, 
should the CIY require one to be performed, in such form and containing such further detail, backup, and 
other information as the CITY may from time to time require. Invoices shall be about submitted no more 
than once a month, shall be itemized, detailed, and accompanied by valid receipts and sent to the CITY 
Project Manager care of the address noted on a particular approved work order or such other address as 
may from time to time be communicated to FIRM in writing by the CITY Project Manager. Invoices shall be 
signed by an authorized employee of FIRM who has the best actual knowledge of information contained in 
such invoice. FIRM shall submit proper invoices for approval to the CITY Project Manager (or as otherwise 
designated in the applicable work order or from time to time by the Director of the CITY’s Contract 
Administration Department). Any dispute pertaining to pay requests must be presented to the CITY 
pursuant to Executive Order 2003-1, as amended, or its successor order. Subcontracted Work, if any, shall 
be invoiced at its actual cost without markup. 
Where subcontracting exists with, FIRM shall with each invoice, submit a report on Form MBD-30 DMI Sub-
(Contractors/ Consultants/Suppliers) Payments of all subcontracting entity contract amounts and payments 
together with completed reports or forms as the CITY may from time to time require pursuant to Chapter 
26.5, City of Tampa Code.     
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VII.    RECORDS 
 
 Records for Personnel Expenses shall be kept on a generally recognized accounting basis and 
shall be available to the CITY or its authorized representative at mutually convenient times. 
 
 With respect to all matters covered by this Agreement, records will be made available for 
examination, audit, inspection, or copying purposes at any time during normal business hours at a location 
within Hillsborough County, Florida as often as the CITY, HUD (if applicable), representatives of the 
Comptroller General of the United States or other federal agency may reasonably require. FIRM will permit 
same to be examined and excerpts or transcriptions made or duplicated from such records, and audits 
made of all contracts, invoices, materials, records of personnel and of employment and other data relating 
to all matters covered by this Agreement.  The CITY’s right of inspection and audit shall obtain likewise with 
reference to any audits made by any other agency, whether local, state or federal. FIRM shall retain all 
records and supporting documentation applicable to this Agreement for five (5) years from the date of 
submission of the annual performance report to HUD, if applicable.  If any litigation, claim, negotiation, 
audit, monitoring, inspection or other action has been started before the expiration of the required record 
retention period, records must be retained until completion of the action and resolution of all issues which 
arise from it, or the end of the required period, whichever is later. 
 
VIII.    PERSONNEL 
 
 The FIRM represents that it has or will secure, at its own expense, all personnel required in 
performing the services under this Agreement.  All personnel engaged in the work shall be fully qualified 
and shall be authorized or permitted under State and local law to perform such services.  No person who is 
serving sentence in a penal or correctional institution shall be employed on work under this Agreement.  
The FIRM further certifies that all of its employees assigned to serve the CITY have such knowledge and 
experience as required to perform the duties assigned to them.  Any employee of the FIRM who, in the 
opinion of the CITY, is incompetent, or whose conduct becomes detrimental to the work, shall immediately 
be removed from association with the certain professional engineering services under this Agreement. 
 
IX.    SUSPENSION, CANCELLATION OR ABANDONMENT  
Suspension, cancellation or abandonment of this Agreement shall be necessitated if any of the following 
occur:  disclosure of CITY confidential information, procedures or activities; failure of the FIRM to 
aggressively, adequately, timely and appropriately perform the services required by this Agreement to the 
satisfaction of the CITY, or other similar cause. 
 
 In the event the Project is suspended, cancelled or abandoned at the CITY’s sole discretion, the 
FIRM shall be given fifteen (15) days prior written notice of such action and shall be compensated for the 
professional services provided and reimbursable expenses incurred up to the date of suspension, 
cancellation or abandonment in an amount mutually agreed to by the CITY and FIRM and supported by 
back-up documentation. 
 
   Upon suspension, cancellation or abandonment of the Project by the CITY, the FIRM shall 
immediately cease work, deliver all original sketches, tracings, drawings, computations, details, design 
calculations, specifications and other documents and plans that result from the FIRM’s services under this 
Agreement, and shall be compensated for its services rendered up to the time of such suspension, 
cancellation or abandonment on a quantum meruit basis; and the CITY shall have no further financial 
obligation to the  FIRM. 
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X.    TERMINATION  
 
  A.  Termination for Cause.   
  
                In the event that the FIRM shall for any reason or through any cause not have completed 
performance within the time fixed for performance under this Agreement; or any representation or 
warranty made under Article XII of this Agreement shall prove to be untrue in any material respect; or the 
FIRM shall otherwise be in default under this Agreement; or the FIRM has subcontracted, assigned, 
delegated, transferred its rights, obligations or interests under this  Agreement without the CITY's 
consent or approval; or the FIRM has filed bankruptcy, become insolvent or made an assignment for the 
benefit of creditors, or a receiver, or similar officer has been appointed to take charge of all or part of 
FIRM assets; or the FIRM disclosed CITY confidential information, procedures or activities; or the FIRM  
fails to adequately, timely and appropriately perform the services required by this Agreement or other 
similar cause. 
 
 Then the CITY may provide five (5) days written notice that the conduct of the FIRM is such that 
the interests of the CITY are likely to be impaired or prejudiced, stating the facts upon which the opinion is 
based. Then the CITY may upon fifteen (15) days written notice, and at the end of the (15) days terminate 
this Agreement for cause (herein “Termination Date”). Upon that termination for cause, the FIRM shall be 
entitled to compensation for services properly and satisfactorily performed through the date of such 
termination for cause.  However, no allowance shall be included for termination expenses.   In the event 
of such termination for cause, the FIRM shall be entitled to receive just and equitable compensation for 
any satisfactory work performed as of the Termination Date; however, FIRM shall not be compensated 
for any anticipatory profits that have not been earned as of the date of the Termination Date.  All work 
accomplished by FIRM prior to the Termination Date shall be documented. In the event the project is 
terminated for cause pursuant to this Article, the FIRM shall deliver all original sketches, tracings, drawings, 
computations, details, design calculations, specifications and other documents and plans that result from 
the FIRM's services under this Agreement. The aforementioned original sketches, tracings, drawings, 
computations, details, design calculations, specifications and other documents and plans shall be without 
restriction on future use by the CITY.  Notwithstanding the above or any section herein to the contrary, 
FIRM shall not be relieved of liability to the CITY for damages sustained by the CITY by virtue of any 
breach of the Contract by FIRM.  
 
 B. Termination for Convenience.   

 
 The CITY may reduce the scope of work or terminate work under this Agreement or 

amendment to this Agreement without cause; in the event of such scope reduction or termination other 
than for cause, the CITY shall compensate the FIRM for services properly performed through the date of 
such reduction in scope or termination, which date shall be fixed in written notice from the CITY and 
which date shall be not sooner than fifteen (15) days after notice. Notwithstanding such termination or 
reduction in scope, the CITY shall be entitled to receive from the FIRM upon request any and all 
information related to the Project and the CITY shall preserve and protect all such information and 
assure ready access thereto by the FIRM in connection with resolution of the amount due to the FIRM. 
The CITY, at its own discretion, shall be entitled to direct the FIRM to terminate any or all the FIRM’s 
subcontracts or subconsulting agreements. In the event the project is terminated for convenience 
pursuant to this Article, the FIRM shall deliver all original sketches, tracings, drawings, computations, 
details, design calculations, specifications and other documents and plans that result from the FIRM's 
services under this Agreement.  The aforementioned original sketches, tracings, drawings, computations, 
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details, design calculations, specifications and other documents and plans shall be without restriction on 
future use by the CITY.   
 
XI.  INSURANCE 
 
 The FIRM, at its own cost and expense, shall affect and maintain at all times during the life of 
this Agreement insurance, in accordance with that indicated in Exhibit D. 
 
XII.    INTERESTS OF MEMBERS OF THE CITY 
 
 No member of the governing body of the CITY and no other officer, employee, or agent of the 
CITY who exercise any functions or responsibilities in connection with the carrying out of the Project to 
which this Agreement pertains shall have any personal interest, direct or indirect, in this Agreement. 
 
XIII.    INTEREST OF THE FIRM 
 
 The FIRM covenants that it presently has no interest and shall not acquire any interest, direct or 
indirect, in any project to which this Agreement pertains or any other interest which would conflict in any 
manner or degree with its performance of any contracted service hereunder.  The FIRM further covenants 
that in the performance of this Agreement no person having such interest shall be employed. 
 
 The FIRM warrants that he or she has not employed or retained any company or person, other 
than a bona fide employee working solely for the FIRM to solicit or secure this Agreement and that he or 
she has not paid or agreed to pay any person, company, corporation, individual, or FIRM, other than a bona 
fide employee working solely for the FIRM any fee, commission, percentage, gift, or other consideration 
contingent upon or resulting from the award or making of this Agreement. 
 
 The FIRM shall disclose any clients that may either conflict with or affect its independent 
judgment when performing any work for the City of Tampa covered by this Agreement.  Failure of the FIRM 
to disclose the above professional conflict of interest may result in termination of this Agreement and may 
require the return of all payments, if any, made to the FIRM from the CITY.  If, in its sole discretion, the City 
of Tampa determines that a professional conflict of interest is deemed to exist, the FIRM shall be in default 
of this Agreement. 
 
XIV.    COMPLIANCE WITH LAWS 
 

    A.  The FIRM shall comply with the applicable requirements of State laws and all Ordinances of 
the City of Tampa as amended from time to time. 

 
    B.  If the Project involves E.P.A. Grant eligible work, the CITY and the FIRM agree that the 

provisions of 40 CFR, Part 35, Appendix C-1, shall become a part of this Agreement and that such provisions 
shall supersede any conflicting provisions of this Agreement for work performed. 

 
    C.  If the Project involves work under other Federal or State Grantors or Approving Agencies, the 

CITY and the FIRM shall review and approve the applicable required provisions or any other supplemental 
provisions as may be included in the Agreement. 

 
 D.  The FIRM shall assist the CITY in complying with all applicable terms and conditions of the 
government grants under Title XIII, Subchapter C, Part I of the Omnibus Budget Reconciliation Act of 1993 
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(26 U.S.C. 1391, et seq.) and under Title I of the Housing and Community Development Act of 1974 (PL 93-
383), 24 CFR Part 570 et seq. 

 
 E.  The FIRM agrees to comply with the requirements of the Secretary of Labor in accordance 
with the Davis-Bacon Act as amended, the provisions of Contract Work Hours and Safety Standards Act (40 
U.S.C. 327 et seq.) and all other applicable Federal, state and local laws and regulations pertaining to labor 
standard insofar as those acts apply to the performance of this Agreement. 

  
    F.  Truth-In-Negotiation Certification:  The FIRM certifies that the wage rates and other factual 

unit costs supporting the compensation are accurate, complete, and current at the time of the execution of 
the Agreement of which this Certificate is a part.  The original price and any additions thereto shall be 
adjusted to exclude any significant sums by which the CITY determines the Agreement amount was 
increased due to inaccurate, incomplete, or non-current wage rates and other factual unit costs and that 
such original Agreement adjustments shall be made within one (1) year following the end of the 
Agreement. 
 
XV.   ASSIGNABILITY 
 
 The FIRM shall not assign or transfer any interest in this Agreement without consent from the 
CITY; provided, however, that the claim for money due or to become due the FIRM from the CITY under this 
Agreement may be assigned to a bank or other financial institution or to a Trustee in Bankruptcy.  Notice of 
any such assignment shall be furnished promptly to the CITY. 
 
XVI.     EQUAL EMPLOYMENT 
 
 During the performance of this Agreement or any related Work Order, the FIRM shall: 
 
  A.  Not discriminate against any employee or applicant for employment because of race, color, 
religion, age, sex, handicap, or national origin. The FIRM shall take affirmative action to ensure that 
applicants are employed and that employees are treated during employment without regard to their race, 
color, religion, age, sex, handicap, or national origin.  Such action shall include, but not be limited to the 
following:  Employment, upgrading, demotion, or transfer; recruitment advertising; layoff or termination; 
rates of pay or other forms of compensation; and selection for training, including apprenticeship.  The FIRM 
shall post in conspicuous places, available to employees and applicants for employment, notices to be 
provided setting forth the provisions of this nondiscrimination clause. 
 
  B.  In all solicitations or advertisements for employees placed by or on behalf of the FIRM, it 
must state that all qualified applicants will receive considerations for employment without regard to race, 
color, religion, age, sex, handicap, or national origin. 
 
  C. Workforce Development Program; firms are expected to submit a Workforce Development 
Plan within forty-five days after the Initial Services Agreement Notice to Proceed is issued. The City’s 
Design-Build Workforce Development Framework is posted at https://www.tampa.gov/contract-
administration/info and is to be used to develop the Workforce Development Plan. 
 
                     D. Apprenticeship Program; The Firm shall comply with City of Tampa Code of Ordinances 
Chapter 26.5 Article IV Apprentice Requirements in City Construction Contracts and any associated 
reporting requirements. 
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XVII.    EQUAL BUSINESS OPPORTUNITY PROGRAM 
 
 A.  See Exhibit E for Tampa’s Equal Business Opportunity Program Procedures. 
 
 B. The FIRM shall demonstrate good faith effort toward the utilization of City of Tampa Certified 
Women/Minority Business subcontractors, subfirms, or suppliers. 
 
 C.  The CITY shall make available a list of Certified Women/Minority Enterprises. 
 
 D.  The FIRM shall report to the CITY its subcontractors/subfirms/suppliers solicited or utilized as 
required by Exhibit E. 
 
 E.  At the time of the submission of invoices, the FIRM shall submit to the CITY a report (Exhibit 
D) of all subcontractors, subfirms or suppliers utilized with their final contract amounts and any other 
reports or forms as may be required by the CITY. 
 
XVIII.   CODE OF ETHICS 
 
 In connection with this Agreement, the FIRM hereby covenants and agrees that it shall comply 
with all applicable government laws, statutes, rules and regulations including, without limitation, the City of 
Tampa’s Code of Ethics.  Pursuant to Section 2-522 of the City of Tampa Code, the FIRM acknowledges that 
if it fails to comply with the City of Tampa’s Code of Ethics, such a failure shall render this Agreement 
voidable by the CITY and subject the FIRM to debarment from any future CITY contracts or agreements. 
 
XIX.    NEGATION OF AGENT OR EMPLOYEE STATUS 
 
 FIRM shall perform this Agreement as an independent FIRM and nothing contained herein shall 
in any way be construed to constitute FIRM or the assistants of FIRM to be representative, agent, subagent, 
or employee of CITY or any political subdivision of the State of Florida.  FIRM certifies FIRM's understanding 
that CITY is not required to withhold any federal income tax, social security tax, state and local tax, to 
secure worker's compensation insurance or employer's liability insurance of any kind or to take any other 
action with respect to the insurance or taxes of FIRM and assistants of FIRM. 
 
 In no event and under no circumstances shall any provision of this Agreement make CITY or any 
political subdivision of the State of Florida liable to any person or entity that contracts with or that provides 
goods or services to FIRM in connection with the Services the FIRM has agreed to perform hereunder or 
otherwise, or for any debts or claims of any nature accruing to any person or entity against FIRM; and there 
is no contractual relationship, either express or implied, between CITY or any political subdivision of the 
State of Florida any person or any political subdivision of the State of Florida any person or entity supplying 
any work, labor, services, goods or materials to FIRM as a result of the provisions of the Services provided 
by FIRM hereunder or otherwise. 
 
XX.  SEVERABILITY 
 
 If any item or provision to this Agreement is held invalid or unenforceable by a court of 
competent jurisdiction, the remainder of the Agreement shall not be affected, and every other term and 
provision of this Agreement shall be deemed valid and enforceable to the extent permitted by law. 
 
XXI.     CHOICE OF LAW 
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 The laws of the State of Florida (without giving effect to its conflicts of law principles) govern all 
matters arising out of or relating to this Agreement, including, without limitation, its interpretation, 
construction, performance and enforcement. 
 
XXII.   DESIGNATION OF FORUM 
 
 Any part bringing a legal action or proceeding against any other party arising out of or relating to 
this Agreement may bring the legal action or proceeding in the United States District Court for the Middle 
District of Florida, Tampa Division or in any court of the State of Florida sitting in Tampa. 
 
XXIII.   AUTHORIZATION 
 
 Each party represents to the other that such has authority under all applicable laws to enter into 
an agreement containing each covenants and provisions as are contained herein, that all of the procedural 
requirements imposed by law upon each part for the approval and authorization of this Agreement have 
been properly completed, and that the persons who have executed the Agreement on behalf of each party 
are authorized and empowered to execute said Agreement. 
 
XXIV.  ENTIRE AGREEMENT 
 
 This Agreement sets forth the entire agreement between the parties and there are no 
promises or understandings other than those stated herein.  Exhibits to this Agreement shall be deemed 
to be incorporated by reference as though set forth in full herein.  In the event of a conflict or 
inconsistency between this Agreement and the provisions in the incorporated Exhibits, and unless 
otherwise specified herein, then this Agreement will prevail. 
 
XXV. INDEMNIFICATION  
 
 To the fullest extent permitted by law, FIRM shall indemnify and hold harmless CITY from 
liabilities, damages, losses and costs, including reasonable attorney's fees, to the extent caused by the 
negligence, recklessness, or intentional wrongful misconduct of the FIRM and persons employed or 
utilized by FIRM in its performance hereunder. 
The FIRM shall not be required to defend, indemnify or hold harmless the CITY for any acts, omissions, 
or negligence of the CITY, the CITY’s employees, agents, or separate contractors. 
 

XXVI.  ESTOPPEL/WAIVER 
 
 No waiver of any provisions of this Agreement shall be effective unless it is in writing, signed by 
the party against whom it is asserted and any such waiver shall only be applicable to the specific instance in 
which it relates and shall not be deemed to be a continuing waiver. 
 
 The failure of the CITY to enforce any term or condition of this Agreement shall not constitute a 
waiver or estoppel of any subsequent violation of this Agreement.   
 
XXVII. AUDIT REQUIREMENTS. 
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 In the event, that during the period of this Agreement, the FIRM expends more than 
$750,000 in federal funds in an operating year from this and other federal grants, the FIRM shall, at its 
own cost and expense, cause to be carried out an independent audit.  The  audit shall be completed and 
a copy furnished to the CITY, within the earlier of thirty (30) calendar days after receipt of the auditor’s 
report(s) or nine (9) months after the end of the audit period, unless a longer period is agreed to in 
advance by the CITY.  For purposes of this Agreement, an operating and/or audit year is the equivalent 
to the FIRM’s fiscal year.  The determination of when Grant Funds are expended is based on when the 
activity related to the expenditure occurs. 

 The audit shall be conducted in compliance with the Office of Management and Budget: Part 
200 Uniform Administrative Requirements, Cost Principles, and Audit Requirements for Federal Awards, 
as applicable, which are made a part of this Agreement by reference thereto.  In the event the audit 
shows that the entire funds disbursed hereunder, or any portion thereof, were not expended in 
accordance with the conditions of this Agreement, the FIRM shall be held liable for reimbursement to 
the CITY of all funds not expended in accordance with these applicable regulations and Agreement 
provisions within thirty (30) calendar days after the CITY has notified the FIRM of such non-compliance.  
Said reimbursement shall not preclude the CITY from taking any other action as provided herein. 

 If expenditure does not exceed $750,000 during an operating year, the FIRM shall provide the 
CITY with its annual financial statement within ninety (90) days of the end of its operating year.  Said 
financial statement shall be prepared by an actively licensed certified public accountant. 

 State Single Audit: Each nonstate entity shall comply with all applicable requirements of 
section 215.97, F.S., and Audit Requirements. A State single audit is required if an nonstate entity 
expends $750,000 or more of State financial assistance in any fiscal year of such nonstate entity in 
accordance with the requirements of the Florida Single Audit Act. 

 
XXVIII. DEFAULT 
 

    A default shall consist of any use of Grant Funds for a purpose other than as authorized by this 
Agreement, noncompliance with any provision in all Articles herein, any material breach of   
this Agreement, failure to comply with the audit requirements as provided herein, or failure to expend 
Grant Funds in a timely or proper manner.  A cancellation for default pursuant to this Article shall not impair 
or limit the CITY’s remedy for the FIRM’s breach of warranty to the extent of work performed, not for errors 
or omissions in the professional engineering services prior to cancellation. 
 
XXIX. BUDGET APPROPRIATIONS 
 
 The CITY is subject to Section 166.241, Florida Statutes, and is not authorized to contract for 
expenditures in any fiscal year except in pursuance of budgeted appropriates.  With respect to this 
Agreement, the CITY has budgeted and appropriated sufficient monies to fund the CITY’s obligations under 
this Agreement.  The obligations of the CITY hereunder shall not constitute a general indebtedness of the 
CITY within the meaning of the Florida Constitution. 
 
XXX. SCRUTINIZED COMPANIES 
 
 Section 287.135, Florida Statutes, prohibits agencies or local governmental entities from 
contracting for goods or services of any amount with companies that are on the Scrutinized Companies that 
Boycott Israel List or are engaged in a boycott of Israel, and of $1 million or more with companies that are 
on either the Scrutinized Companies with Activities in Sudan List or the Scrutinized Companies with 
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Activities in the Iran Petroleum Energy Sector List, or are engaged in business operations in Cuba or Syria. 
Specifically, Section 287.135(2), Florida Statutes, states: “A company is ineligible to, and may not, bid on, 
submit a proposal for, or enter into or renew a contract with an agency or local governmental entity for 
goods or services of: (a) Any amount if, at the time of bidding on, submitting a proposal for, or entering into 
or renewing such contract, the company is on the Scrutinized Companies that Boycott Israel List, created 
pursuant to s. 215.4725, or is engaged in a boycott of Israel; or (b) One million dollars or more if, at the time 
of bidding on, submitting a proposal for, or entering into or renewing such contract, the company: 1. Is on 
the Scrutinized Companies with Activities in Sudan List or the Scrutinized Companies with Activities in the 
Iran Petroleum Energy Sector List, created pursuant to s. 215.473; or 2. Is engaged in business operations in 
Cuba or Syria.” 
Upon submitting its bid or proposal, a bidder/proposer: (i) certifies the company is not in violation of 
Section 287.135, Florida Statutes, and shall not be in violation at the time the company enters into or 
renews any resulting contract; and (ii) agrees any such resulting contract shall be deemed to contain a 
provision that allows the CITY, at its option, to terminate such contract for cause if the company is found to 
have submitted a false certification, been placed on one or any of the foregoing Lists, been engaged in a 
boycott of Israel, or been engaged in business operations in Cuba or Syria. 
 
XXXI. PUBLIC RECORDS 
 
 A. Exempt Plans. FIRM pursuant to this Agreement (and as part of the solicitation process 
that resulted in award of this Agreement) may hold, come into possession of, and/or generate certain 
building plans, blueprints, schematic drawings, including draft, preliminary, and final formats, which depict 
the internal layout and structural elements of a building, facility, or other structure owned or operated by 
the CITY or an agency (singularly or collectively “Exempt Plans”), which pursuant to Section 119.071(3), 
Florida Statutes, are exempt from Section 119.07(1), Florida Statutes and Section 24(a), Art. I of the Florida 
State Constitution. FIRM certifies it has read and is familiar the exemptions and obligations of Section 
119.071(3), Florida Statutes; further that FIRM is and shall remain in compliance with same, including 
without limitation maintaining the exempt status of such Exempt Plans, for so long as any Exempt Plans are 
held by or otherwise in its possession.  This section shall survive the expiration of earlier termination of this 
Agreement. 
 B. Data Collection. Pursuant to Section 119.071(5)(a)2a, Florida Statutes, social security 
numbers shall only be collected from FIRM by the CITY should such number be needed for identification, 
verification, and/or tax reporting purposes. To the extent FIRM collects an individual’s social security 
number in the course of acting on behalf of the CITY pursuant to the terms and conditions this Agreement, 
FIRM shall follow the requirements of Florida’s Public Records Law.  
 C. Access. The City of Tampa is a public agency subject to Chapter 119, Florida Statutes.  
In accordance with Florida Statutes, 119.0701, FIRM agrees to comply with Florida’s Public Records Law, 
including the following: 
 1. FIRM shall keep and maintain public records required by the CITY to perform the 
services under this Agreement; 
 2. Upon request by the CITY, provide the CITY with copies of the requested records, 
having redacted records in total on in part that are exempt from disclosure by law or allow the records to 
be inspected or copied within a reasonable time (with provision of a copy of such records to the CITY) on 
the same terms and conditions that the CITY would provide the records and at a cost that does not exceed 
that provided in Chapter 119, Florida Statutes, or as otherwise provided by law; 
 3. Ensure that records, in part or in total, that are exempt or that are confidential and 
exempt from disclosure requirements are not disclosed except as authorized by law for the duration of the 
Agreement term and following completion (or earlier termination) of the Agreement if FIRM does not 
transfer the records to the CITY; 
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 4. Upon completion (or earlier termination) of the Agreement, FIRM shall within 30 days 
after such event either transfer to the CITY, at no cost, all public records in possession of the FIRM or keep 
and maintain the public records in compliance with Chapter 119, Florida Statutes. If FIRM transfers all public 
records to the CITY upon completion (or earlier termination) of the Agreement, FIRM shall destroy any 
duplicate records that are exempt or confidential and exempt from public records disclosure requirements. 
If FIRM keeps and maintains public records upon completion (or earlier termination) of the Agreement, 
FIRM shall meet all applicable requirements for retaining public records. All records stored electronically 
must be provided to the CITY in a format that is compatible with the information technology systems of the 
agency. 
 
The failure of FIRM to comply with Chapter 119, Florida Statutes, and/or the provisions set forth in this 
Article shall be grounds for immediate unilateral termination of the Agreement by the CITY; the CITY shall 
also have the option to withhold compensation due FIRM until records are received as provided herein. 
 
IF FIRM HAS QUESTIONS REGARDING THE APPLICATION OF CHAPTER 119, FLORIDA STATUTES, TO FIRM’S 
DUTY TO PROVIDE PUBLIC RECORDS RELATING TO THIS AGREEMENT, CONTACT THE CUSTODIAN OF 
PUBLIC RECORDS AT 813-274-8598, JIM.GREINER@TAMPAGOV.NET, AND CONTRACT ADMINISTRATION 
DEPARTMENT, TAMPA MUNICIPAL OFFICE BUILDING, 4TH FLOOR, 306 E. JACKSON ST. TAMPA, FLORIDA 
33602. 
 
XXXII. E-VERIFY 
 
Pursuant to §448.095, Florida Statutes, FIRM certifies that it is registered with and uses the U.S. 
Department of Homeland Security’s E-Verify system to verify the US employment eligibility of all of FIRM’s 
employees hired by the FIRM during the term of this Agreement and/or while performing work or 
providing services for the City of Tampa. FIRM shall require that all subcontractors performing work or 
providing services on behalf of FIRM for the City of Tampa also comply with the requirements of 
§448.095, Fla. Stat and utilize the E-Verify system to verify US employment eligibility of all employees 
hired by subcontractor. The FIRM shall require for the subcontractor to provide to FIRM an affidavit 
stating that the subcontractor does not employ, contract with or subcontract with an unauthorized 
alien. FIRM shall maintain a copy of such affidavit for the duration of the Agreement. 
 
 IN WITNESS WHEREOF, the CITY has caused these presents to be executed in its name by its 
Mayor, and attested and its official Seal to be hereunto affixed by its City Clerk, and the FIRM has hereunto 
set its hand and Seal in TRIPLICATE, the day and year first written above. 
 

[SIGNATURES APPEAR ON THE FOLLOWING PAGE] 
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DESIGN CRITERIA PACKAGE: 

The following Design Criteria Package was prepared by the City of Tampa, Florida (CoT) for a Request for 
Qualifications (RFQ 21-C-00011) for Design-Build Services for The City of Tampa’s Water, Mobility  
and Logistics & Asset Management Department’s “Fleet Maintenance Decentralization Project – 40th St.,” 
located at 3707 E. Lake Ave., Tampa, Florida 33605. The new Multi-Bay Fleet Maintenance Building for 
the Water, Mobility and Contract Administration Departments is part of a city-wide Fleet Maintenance 
Decentralization Project. This multi-bay garage and associated offices will be designed and built for heavy 
equipment vehicles needed by our Water, Mobility and Contract Administration departments, 
respectively. This project will enhance customer service and increase vehicle availability by embedding 
fleet technicians in the user departments, reducing travel time and employee hours currently used for 
service and repairs. 

The scope of the project shall include, but not be limited to, the following (refer to Exhibits): 

• Comprehensive Architecture and Interior Design Services.
• Comprehensive Furnishing, Fixtures, and Equipment Services (FFE), including but not limited to,

Relocation of Existing FF&E.
• Comprehensive Engineering Services including, but not limited to, Civil, Structural, Mechanical,

Electrical, Plumbing, Fire Protection, Stormwater, and Security Design.
• Comprehensive Project Scheduling and Project Management.
• Comprehensive Programming for Architectural, Interior, and Engineering Design.
• Environmental Graphic Design Services including Wayfinding, Identification, and Signage.
• Comprehensive Landscape Architectural Services.
• Coordinating the Installation(s) of Required Public Art and related Required Utilities and Support of

Structure(s) as needed.
• Comprehensive Environmental Evaluation, Geotechnical Services, and Utility Location.
• Survey Services including, but not limited to, Boundary, Typographic, Location of Existing Trees, As

Built, and Final Layouts.
• Environmental Analysis, Land Clearing, Remediation Services, and Grading.
• Comprehensive Demolition, Construction, Fabrication, and Construction Administration Services.
• Comprehensive Cost Estimation Services.
• Compliance with all City of Tampa and Regulatory Requirements as indicated in the City of Tampa’s

Permitting Checklist.
• Compliance with all Applicable Governing Codes, Laws, Regulations, and Ordinances including but

not limited to Site, Environmental, Building, and Landscaping.
• Compliance with all Required Site, Building, and Regulatory Permitting and local Apprenticeship

Ordinance and Workforce Development program.
• Compliance with American with Disabilities Act (ADA) and Florida Building Codes | Accessibility
• As-Builts and Final Documents in Latest AutoCAD Release.
• Complete Technical Specifications, Shop Drawings, and Exhibits.
• Single Guaranteed Maximum Price (GMP) Proposal with Cost Estimate.
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SECTION 1: DESIGN CRITERIA IN GENERAL 

1.01 PURPOSE 
This document provides the criteria for the design and construction of a New Multi-Bay Fleet 
Maintenance Building and Mobility offices for the Water, Mobility and Contract Administration 
Departments to include the following: 

A. MASTER PLAN, PROGRAMMING, AND SPATIAL ANALYSIS
All respondents to this Request for Qualifications (RFQ) shall upon their selection be required
to prepare a comprehensive Master Plan, Project Program, and Spatial Analysis with Cost
Estimate, for the review and approval of the LAM, Water and Mobility Departments along
with other stakeholders of the City of Tampa (CoT) that sets forth, establishes, and confirms
the goals and objectives for this project, including but not limited to, spaces, adjacencies,
square footage(s), and Furnishing, Fixtures, and Equipment (FFE).  The Master Plan, Program,
and Spatial Analysis with Cost Estimate shall include, but not limited to, the collection of all
data and materials, research, planning, spatial analysis, and wayfinding for the design and
construction of a new building, structures, and site amenities as outlined herein as well as the 
development of the property to accommodate visitors, employees, city-owned vehicles,
staging, and delivery parking.

B. SITE AND BUILDING
A new Multi-Bay Fleet Maintenance Building and associated offices for the Water, Mobility
and Contract Administration Departments shall include, but not limited to, the following to
be made part of the comprehensive Master Plan, Project Program, and Spatial Analysis with
Cost Estimate.  Refer to Section 2 for additional information.
1. New Water, Mobility and Contract Administration Department Fleet Maintenance

Building and Mobility offices.
2. New Safety Training Room for our Human Resources Department/Risk Management

Division
3. New Electric Vehicle Charging Posts and Related Equipment.
4. New Employee, Visitor, City Owned Vehicle, and Delivery Surface Parking.
5. Coordination with an Existing Staging Area for Vehicles/Equipment awaiting Repair, Parts, 

or Deemed Inoperable.
6. New Parking Area for Repaired Vehicles and Equipment.
7. New Surface Storage Area for Department and Excavating Equipment.
8. New Roadways.
9. New Site Amenities.

1.02 INTENT 
The intent herein is to list the minimum design criteria necessary for achieving this effort under a 
single Design-Build | Single Guaranteed Maximum Price (GMP). 

1.03 BASIS OF DESIGN 
This Design Criteria Package presents user information, including but not limited to, department 
information and in specific cases product data, as a basis of design – it is not a specification, 
prescriptive checklist, final program, nor substitute for the work indicated herein or site visit(s) 
prior to submission. 
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Special consideration shall be given by the Design-Build Teams to the following: 
A. Coordination with the City of Tampa’s Technology and Innovation Departments to provide
Cable, Fiber and Optics for Communication throughout the property.
B. Proximity to an Existing Water and Mobility Department Fleet Maintenance Building and
Equipment Storage Area.
C. Existing Staging Area for the Repair of Water, Mobility and Contract Administration Department 
Vehicles and Equipment.
D. Existing and New Workflow Patterns.

The Design Criteria Package is for illustrative purposes and is not intended to replace the 
professional judgement by competent licensed Professionals, including but not limited to 
Architects, Engineers, Landscape Architects, Graphic Specialists, General Contractors, 
Subcontractors, and Fabricators, in proposing the full scope of work needed and the budget 
required. 

1.04 SITE 
The new Multi-Bay Fleet Maintenance Building for the City of Tampa’s Water, Mobility and 
Logistics & Asset Management Department’s “Fleet Maintenance Decentralization Project – 40th 
St.,” is located at 3707 E. Lake Ave., Tampa, Florida 33605. 

1.05 DESIGN-BUILD TEAM REQUIREMENT 
The Design-Build team to be utilized for this project shall be required to have suitable personnel 
and equipment, resources, financial stability, and experience to accomplish the project objectives. 
The Design Build team shall be responsible for every phase of work and every task and activity, 
including but not limited to, project management, design, engineering, construction, fabrication, 
and construction administration, required to execute the scope of work complete in its entirety 
to comply with the minimum standards of LEED Silver Certification.  The Design-Build team shall 
also be required to conduct all testing, obtain all approvals, and provide systems training for total 
occupancy in accordance with the budget and schedule as deemed by the City of Tampa (CoT). 

1.06 SCHEDULING AND PROJECT COORDINATION 
Scheduling and coordination of the project must organize long lead times, potential delays, and 
funding in the most efficient and suitable manner acceptable to the Water, Mobility and CAD’s 
hours of operation.  Respondents to this RFQ should propose a scheduling and coordination 
matrix for a single GMP Package, to be refined during the pre-sign/proposal phase in negotiation 
with the end-user and stakeholders of the City of Tampa. 

1.07 EXHIBITS 
The exhibit(s) attached, including site information and parking tabulations, described under this 
RFQ have been compiled by the end-user and the City of Tampa and are included herein for use 
as a basis of design only and not intended to indicate acceptance or intent to hire. 
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1.08 ZONING 
All respondents to this RFQ are to confirm the existing zoning for this site with the user group. 

1.09 FEMA FLOOD ZONE 
All respondents are to confirm the FEMA Zone with the user group. 

1.10 SURVEY AND VERIFICATIONS OF SITE CONDITIONS 
Design-Build services shall include property surveys, including but not limit to, boundaries, 
topographic, existing trees, as well as the verification of all existing conditions, including, but not 
limited to, site drainage and bathymetries for utility coordination, environmental compliance, and 
regulatory permitting as well as the development of a single GMP  and cost estimate; to construct 
all site amenities necessary to complete this project, including needed upgrades, repairs, and/or 
replacements of indicated infrastructure, in its entirety, as deemed by the user group.  Design-
Build services shall also include surveying for As-Builts and Final Layout. 

1.11 LAND CLEARING, SITE WORK, DEMOLITION, REMOVAL, GRADING, AND LANDSCAPING 
All land clearing, site work, demolition, removal, grading, and landscaping made necessary to 
achieve the final design for this project shall be included by the respondents to this RFQ. 

1.12 COMPLIANCE WITH GOVERNING CODES AND LIFE SAFETY 
All respondents to this RFQ shall have a complete and thorough understanding of the laws and 
regulations regarding public and life safety and as well as demonstrated experience, including but 
not limited to, governing building/city codes, plan/code review process, regulatory agency 
reviews, and required site improvements.  All respondents to this RFQ shall also have a complete 
and thorough understanding of the submittal requirements and processes of the City of Tampa 
as well as required approvals for design, fabrication, and construction. 

1.13 COMPLIANCE WITH CITY OF TAMPA ORDINANCES 
All respondents to this RFQ shall be required to comply with all municipal ordinances, including 
but not limited to those regarding 1) Workforce Development, 2) Apprenticeship Training, 3) 
Equal Business Opportunity (EBO) Programs, and 4) Public Art (including but not limited to 
coordinating installation(s) and providing of required utilities) as outlined in the City of Tampa 
Ordinances and Forms of Agreements. 

All respondents to this RFQ shall be aware of the City of Tampa desire to foster ongoing or 
developing programs such as apprenticeship, mentoring, and on-the-job training.  Emphasis 
towards fostering a strong and talented local workforce, promoting an increase in school 
attendance and graduation rates, defining pathways through higher education, technical 
certification programs and career readiness are a City of Tampa objective.  Additionally, the 
championing of local business, removing barriers to access, and promoting diversity, and 
inclusion, in addition to that mentioned, are important criteria in the selection process(es).  

1.14 COMPLIANCE WITH THE AMERICANS WITH DISABILITIES ACT AND FLORIDA BUILDING CODE | 
ACCESSIBILITY 
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All respondents to this RFQ shall have a complete and thorough understanding of the regulations 
and requirements of the Americans with Disabilities Act (ADA) as well as the Florida Building Code 
(in effect) including Accessibility. 

1.15 COMPLIANCE WITH THE STANDARDS OF THE WASTEWATER DEPARTMENT 
All respondents to this RFQ shall have a complete and thorough understanding of the regulations 
regarding the construction of facilities for the user group, including but not limited to, exterior 
walls, interior walls, points of entry, doors, windows, openings, finishes, ceilings, roofs, lighting, 
HVAC, specialized ventilation, security, and fire protection. 

All respondents to this RFQ shall have a complete and thorough understanding of the 
organization, workflow, and transfer of information and materials (physical and virtual) with the 
City of Tampa’s Water, Mobility and Contract Administration Departments 

1.16 PROGRAMMING AND SPATIAL ANALYSIS 
All respondents to this RFQ shall have a complete and thorough understanding of the 
organization, workflow, and transfer of information and materials (physical and virtual) between 
facilities and administrative /operational centers on this, and adjacent related sites to eventually 
prepare a final program for this project upon their selection.  The scope of work shall also include, 
but not limited to, the collection of data and materials, research, planning, spatial analysis, 
wayfinding, as well as confirmation and establishment of the user group’s goals and objectives. 

1.17 CONSTRUCTION AND ENERGY SAVINGS 
All new construction for this project, shall be designed and built to comply with the minimum 
standards for LEED (Leadership in Energy and Environmental Design) Silver Certification.  LEED 
Silver Certification shall require the Design-Build Team to adhere to the prerequisites and credits 
of the United States Green Building Council (USGBC) that address carbon, energy, water, waste, 
transportation, materials, health, and indoor environmental quality, and upon verification and 
review, achieves between 50-59 points.  

All new construction for this project shall also make the best use of all applicable and sustainable 
materials and methodologies to reduce operating costs including, but not limited to, energy 
efficient windows, lighting, HVAC equipment, insulation, and appliances.  Additionally, all new 
construction for this project shall make the best use smart building controls for HVAC and lighting 
as well as energy producing technologies, including but not limited to solar. 

1.18 USE OF NEW AND EMERGING TECHNOLOGIES 
All new construction shall consider the possible use of emerging and new technologies and 
commercially available products if they can be proven to result in the successful and satisfactory 
design and construction of the project. 

1.19 ENVIRONMENTAL EVALUATION AND REMEDIATION 
Environmental evaluation, analysis, and specialty services for reporting, reviews, discussion, 
approvals, and remediation, if required, shall be included by all respondents to this RFQ. 
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All respondents to this RFQ shall be advised that the work site is an urban setting with active 
streets and surrounding businesses.  The Design-Build Team shall be required to maintain 
vehicular and pedestrian access routes and detours as necessary and in accordance with City of 
Tampa and FDOT (Florida Department of Transportation) Greenbook Standards.  Additionally, 
control of dust and debris shall also be required by the Design-Build Team throughout the 
duration of the project. 

SECTION 2:  BASIS OF DESIGN 

2.01 RFQ RESPONSE 

2.01a The Design-Build Team shall demonstrate experience and the ability to develop a single GMP to 
include this and all attachments and associated exhibits (Refer to Exhibits).  Design and 
Construction scopes shall include all, but not be limited to, preliminary pricing at 30%, 60%, 90%, 
and 100% design documents, Equal Business Opportunity (EBO), Federal Emergency Management 
Agency (FEMA), and Utility submission at 60%, and any other qualifications addressing a single 
GMP total scope. 

2.01b The Design-Build Team shall demonstrate experience and the ability to coordinate this project 
proposal in response to the Water, Mobility and Contract Administration Department scheduling 
criteria as a recommendation for a single GMP efficiencies, potential delays, and general phase 
work, in a least disruptive sequence to the Water, Mobility and Contract Administration 
Department’s continual operations; that shall remain open and active, during design and 
construction most efficiently. 

2.01c The Design-Build Team shall demonstrate previous success in the delivery of a Multi-Bay Fleet 
Maintenance Building that meet multiple objectives and goals included in this RFQ. 

2.02 Budget for Initial Design and Pre-Construction Services:  $700,000 - $1,400,000 

2.03 Budget for Construction: $7.0 - $14.0 Million 

2.04 Total Budget for Initial Design, Pre-Construction Services, and Construction: 
$7 - $14 Million 

The budget to execute this project shall be determined as part of the design and pre-construction 
efforts with the possibility of additional or future work becoming a subsequent and separate RFQ 
and project. 

2.05a Start Date for Construction:  To be Determined (Target date, January 2023) 

2.05b Project Construction Duration:  To be Determined 

2.06 SITE 

2.06a the site for the New Multi-Bay Fleet Maintenance Building is to be located at 3707 E. Lake Ave. 
Tampa, Florida 33605.   
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2.07 DESIGN CRITERIA | SITE IMPROVEMENTS 

2.07a General Site Improvements (Refer to Exhibits) shall include, but not limited to, the following to be 
made part of the final and approved program: 

• Paved Asphaltic Roadways and Driveways
• Pedestrian and Employee Walkways
• Landscaping and Irrigation System
• Retention and Detention Areas
• Perimeter and Interior High Security Fences with Gates
• Controlled Access
• Site, Area, and Perimeter Lighting
• Site Identification (Signage)
• Complete Security and Surveillance System(s)

2.08 DESIGN CRITERIA | SURFACE PARKING: 

2.08a Surface Parking (Refer to Exhibits) shall include, but not limited to, the following to be made part 
of the final and approved program: 

2.08b General Requirements: 

• Cars, SUVs, Vans, Pickup Trucks, Delivery Vehicles, as well as Light Vehicle Parking
• Light, Medium and Heavy-Duty trucks per Department needs.
• Handicapped Parking as Required by Code
• Asphaltic Surface and Striped
• Site, Area, and Perimeter Lighting
• Signage
• Complete Security and Surveillance System(s)

2.08c Visitor Parking: To be determined and outlined in the final and approved program. 

2.08d Employee Parking:  To be determined and outlined in the final and approved program. 

2.08e Surface Storage and Inventory Parking for City Owned Equipment  

• Coordination with the Existing Staging Area for Vehicles and Equipment awaiting Repair,
Parts, or Deemed Inoperable.

• New Parking Area for Repaired Vehicles and Equipment.

2.09 DESIGN CRITERIA | USER DEPT. COMMENTS 

Background  
The Mobility Department is composed of five (5) divisions: 
• Transportation Engineering
• Stormwater Engineering
• Parking
• Smart Mobility
• Operations
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It is the last two divisions that carry a presence at the 40th street facility. Smart Mobility has a 
contingency of sixteen (16) full time employees (FTES) that maintain the City’s traffic signal 
network and the Operations division has 141 FTES that maintain the City’s transportation and 
stormwater infrastructure in the right-of-way.  

As you can imagine, the fleet of vehicles that support the maintenance efforts of these two 
teams is widely varied. From light duty pick-ups to heavy construction excavators, there is a 
plethora of different vehicles that will need to be maintained at Fleet’s new facility.  
Also, there are generators, pumps, trailers, and other small tools that help support both division 
activities and emergency management functions.  
Important Priorities for Mobility: 

There are many priorities for the Mobility department when it comes to this decentralization 
initiative. In no particular order of importance, here are a few of the priorities that need to be 
considered by the designer: 
• Access and Egress – there is a lot of traffic that will be anticipated for this site. Mobility,

Water, and Fleet will all occupy this space.
• Employee/HR Training Parking – there is already a strain on employee parking due to other

circumstances.
• City Parking – a site plan on how Fleet plans on using the property for parking will be key.

Due to limited space, Mobility can’t afford to have City vehicle parking spill over into the
areas already being used.

• Material Storage – Currently there is an area of storage that contains both traffic signal
materials and traffic control devices.  Displacing these materials needs to be taken in to
account.

• Green Space – During the redevelopment of this property, it is important that we maintain as
much of the protected trees as possible.

• Underground Storage Tank – the 10,000-gallon underground storage tank that is currently in
service could conflict with potential construction. However, there is an effort already
underway to remove this tank and remediate the area.

• Abandoned Shipping Building – The northern 4-acre parcel where the Fleet building will likely
be constructed has an abandoned building on it. The front portion has a two-story office
portion while the back part of the building has a raised storage area that has traffic signal
equipment stored in it.

• New Fleet Facility needs to strategically take into consideration the following as it pertains to
its location

• Project should accommodate traffic flow taking into consideration the above-mentioned
areas

• Project should accommodate where specifically vehicles that are deemed inoperable or
awaiting parts/repairs are staged

• Project should consider that Department operates some unique City vehicles such as Sewer
cleaner trucks, Closed circuit television trucks, and various types of excavating equipment.

• We request that the end-users (LAM/Fleet, Mobility, CAD, and Water) participate in the
traffic flow, parking, and signage design.
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Future Growth, 5-10 years: 
• It is challenging to determine exactly how many vehicles and equipment we plan to add over

the next 5-10 years. However, we believe the range is between 15 – 38 additional vehicles
and equipment.

• As Tampa is one of the fastest growing City’s in the U.S., all attempts must be made to
properly plan for future growth for the next 20+ years. A projected range of 75-100 of
additional vehicles added to the responsibilities of this facility.

2.09b DESIGN CRITERIA PACKAGE | SHELL AND INTERIORS 

The following Design Criteria Package was prepared by the City of Tampa, Florida (City of Tampa) for a 
Request for Qualifications (RFQ 21-C-00011) for Design-Build Services for Fleet Maintenance 
Decentralization Facilities for the 40TH Street location. 

The following are concerns and ideas that should be considered in developing a Safety Training 
Facility.  In an average year, approximately 1,800-2,000 learners.  The training room needs to be 
designated as a full-time training room (not a multipurpose room).  Classes are held every day of the 
week sometimes several each day.  Safety Training is continuous as the Department needs it.     

1. Classroom needs easy access to the parking lot.
2. The average employee that attends safety training may be driving a dump truck towing a trailer

with a backhoe on the trailer or a garbage truck.  Parking should accommodate these types of
vehicles.

3. Safety classes have a seating capacity of 25-35 employees.
4. Classroom should also function as the instructor’s office.  Additional room is needed for a

desk/file cabinet that does not interfere with the function of the classroom.
5. Storage – there should be enough storage available to accommodate 20 CPR Manikins fully

assembled for training.  This is comparable to storing 20 people on a shelf.  There should be
storage for additional equipment like traffic cones and signs for MOT training along with
equipment for Lock/Out Tag/Out training etc.

6. Screens mounted on the wall or retractable from the ceiling should be provided for viewing
videos and power point presentations.

7. A 150ft. x 150ft. area on the lot should be provided to perform confined entrant training.
8. Classroom will need to have an ADA complaint elevator.

SECTION 3:  EXISTING CONDITIONS 

3.01 The proposed site for the New Multi-Bay LAM/Fleet Maintenance Building is adjacent to an 
existing Water, Mobility and Contract Administration Department Maintenance Building at the 
40th Street Facility located at 3707 E. Lake Ave. Tampa, Florida 33605 

3.02 The Water Mobility and Contract Administration Departments operations contained within and 
about its limits shall also remain open and full operational during this project. 
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SECTION 4:  EXHIBITS 

4.01 This is the preferred arrangement that Fleet would like to have for the building.   Demolition of 
the existing building, construct a new multi-bay garage with additional space for the Signal Ops 
offices and the Training Facility for Risk Management. 

4.02 The City of Tampa LAM/Fleet, Water, Mobility and Contract Administration Departments reserve 
the right to add exhibits by addendum if deemed necessary. 
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1. The design and construction of a new fleet maintenance facility with a Training

component, currently proposed as two separate buildings.

2. Demolition of an existing warehouse will be required to accommodate the new

building(s).

3. An existing building in the southwest portion of the site can be renovated for use

within the new campus.

4. LEED Silver compliance - no certification will be pursued. Focus on sustainability and

resiliency.

5. Owner stresses good design is an important consideration for the project while

serving its functions well.

6. PV-arrays can be considered as part of the project and sustainability objectives.

7. Comprehensive preconstruction services including design milestone cost estimates

and the development of a guaranteed maximum price upon reaching the final

construction documents.

8. Value engineering and cost savings initiatives as required to achieve scope of work

within owners desired budgetary parameters.

9. Development and maintenance of project master schedule detailing each phase

including design, preconstruction, construction, and post construction related phases.

10. Subcontractor market stimulation and outreach to facilitate a competitive bidding

process.

Initial Agreement Fee Basis: The City ofTampa's published budget is $7,000,000 -

$14,000,000 and is to be determined through programming, design, and pricing by the Design 

Build Team. For the purposes of this initial agreement, we propose using the average at 

$10,500,000 as the basis of our initial fee proposal. 

A/E Basic Services Fee Schedule 

Design Services % Of Total Budget Proposed Fee Schedule 

Schematic Design Services 15% $106,000.00 

Design Development Services 20% $140,000.00 

EXHI BITS    B   and   C   -   SCOPE     OF     WORK AND COMPENSATION

Jeffrey Wilson, Project Architect  

Contract Administration Department 

City of Tampa 

306 East Jackson Street, 4 North 

Tampa, FL 33602 

Re: 22-C-00011 I Fleet Maintenance Decentralization Project - 40th St. - Design-Build I Initial 

Agreement 

Dear Mr. Wilson, 

On behalf of the A.O. Morgan Corporation, we are pleased to provide you with our initial 

agreement summary for professional design-build services related to 22-C-00011- Fleet 

Maintenance Decentralization Project - 40th St. We very much look forward to establishing an 

outstanding working relationship with the City of Tampa for this particularly important project. 

Per our kick-off meeting on December 12th
, 2022, we have developed the below fee proposal 

based on the projects scope of work which includes: 



Construction Document 
40% $286,000.00 

Services 

Bidding & Negotiation Services 5% $35,000.00 

Construction Administration 20% 
To be Carried in GMP Per 

Owner Request 

Basic A/E Services Total  (Cost Type: Lump Sum (LS) $567,000.00 

The total Basic Services fee will be adjusted to the value of the GMP as determined by the DB 

and approved by the Owner. Basic Services include: 

1. Schematic Design (including structural, mechanical, electrical, plumbing, and fire protection

engineering).

2. Design Development and Specifications (including structural, mechanical, electrical,

plumbing, and fire protection engineering). A PPR meeting will be scheduled with the city

during the early development of the project scope.

3. Construction Documents and Specifications (including structural, mechanical, electrical,

plumbing, and fire protection engineering).

4. Bidding and Negotiation Phase to assist DB with compiling the GMP package to the Owner.

Additional anticipated A/E Services for the Phase 1 are proposed as follows: 

Additional A/E Services Anticipated 

Design Services Cost Type Proposed Fee Schedule 

Programming Lump Sum (LS) $10,000.00 

Demolition Drawings & Spec's LS $5,000.00 

Civil Engineering Services LS $96,800.00 

Landscape & Irrigation LS $19,800.00 

Advanced Release Package(s) Allowance $15,000.00 

Wash Rack Design Allowance $7,500.00 

Reimbursables Allowance $5,000.00 

Additional A/E Services Total $159,100.00 

Basic Design-Builder Initial Services 

Service Description Cost Type Proposed Fee Schedule 

Schematic Cost Estimate & 
LS $12,000.00 

Schedule Development 

Design Development Phase Cost 
LS $15,000.00 

Estimate & Value Analysis 

Design Development 

Constructability Review & LS $5,000.00 

Schedule Update 

Advanced Release GMP 
LS $10,000.00 

Development 

Subcontractor Outreach & 
Allowance $10,000.00 

Apprenticeship Cultivation 

Construction Document 
LS $5,000.00 

Constructability Review 



Final Bidding Phase & GMP 
I LS $21,500.00 Development Services 

Preconstruction Phase Services Total (Including OH+P) $78,500.00 

The total Basic Design-Builder Services fee will be adjusted to the value of the GMP as 
determined by the DB and approved by the Owner. 

Design-Builder Additional Services 

Service Description Cost Type Proposed Fee Schedule 

ALTA/NSPS Land Title Survey Consultant LS $5,550.00 with Topography 
Underground Utility Location Consultant LS $10,875.00 (GPR Scan Survey) 
Underground Utility Location 
(Utility Depth Verification Test Consultant LS $3,300.00 

Holes - Up to 6 Holes) 
Geotechnical Engineering Allowance $10,000.00 

Asbestos Testing / Allowance $10,000.00 Environmental 
Design Builder Additional Services $39,725.00 

TOTAL INITIAL AGREEMENT COST SUMMARY 

Description Total Cost Design Builder Fee Total Cost 

Basic A/E Services $567,000.00 10% $623,700.00 
Additional A/E Services 159,000.00 10% $175,000.00 

Basic Design Builder Services $78,500.00 Fee Included $78,500.00 
Design Builder Additional $39,725.00 10% $43,700.00 

Services 
General Liability Insurance $7,825.00 10% $8,608.00 

Bond $12,893.00 10% $14,182.00 
Builders Risk Insurance $4,126.00 10% $4,539.00 

Total Initial Agreement $948,229.00 

Services excluded from this initial proposal: 

1. Construction Administration - To be included with GMP proposal to owner.
2. Record Documents - To be included with GMP proposal to owner.
3. Off-Site Improvements.

Should you have any questions please feel free to contact us at any time to discuss scope, 
assumptions, schedule, and proposed fees. On behalf of the A.O. Morgan I Wilder 
Architecture design-build team we thank you for this opportunity and look forward to 
delivering a benchmark setting experience that will serve as the foundation for a long working 
relationship. 

J�� 
The A.D. Morgan Corporation 
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GMP Exhibit 

Tampa’s Equal Business Opportunity Program Procedures for GMP Contracts 

 The City of Tampa’s Equal Business Opportunity Program (EBO) requires setting a

construction subcontract goal on each GMP under the CM /or D-Build delivery system.

 Prior to the time construction subcontract goals are set, the Construction Manager (CM)

or the Design-Builder (D-B) provides information on subcontract packages planned for

the construction phase(s) and their sequencing.

(Ref: use Detailed GMP Estimate and MBD Form-80 PTW)

 The CM (or D-B) participates in a meeting wherein the City will establish narrowly-

tailored project goals for SLBE and/or W/MBE subcontractor participation on the project.

(Ref: use MBD Form-70)

 For each subcontracting package to be bid, the CM (or D-B) confirms with the MBD

Office, the City’s minimum contact list of available SLBE and/or W/MBE firms to be

solicited. Note: strategic, extensive outreach is the CM/DB’s responsibility (i.e. GFECP)

(Ref: use Minimum Contact List provided w/final Project EBO Determination Goal)

 The CM (or D-B) documents the notification of all potential subcontractors, including the

SLBE or W/MBE firms identified above, i.e. minimum contact list of certified firms.

(Ref: use DMI 10-20 for construction phase Solicitation/Utilization outcomes)

 The CM (or D-B) receives, opens, and tabulates subcontract bid results.  The City,

including representatives of the managing department and the MBD Office, may be

present for the bid openings or to review the bids submitted.

(Ref: use MBD Form-50 GFECP outreach w/documentation)

 The CM (or D-B) provides to the City, a tabulation of all bids received and its

determination of the lowest responsive/responsible bidder.  If bids received exceed

contracted Guaranteed Maximum Price, CM (or D-B) advises City as to how they will

proceed.  If re-bidding is selected, notification at least equal to the original solicitation

will occur. (Ref: Reaffirm EBO Outreach)

 As all subcontracts are executed, final copies are provided to the City.  Where

participation is achieved via sub-subcontractors and/or suppliers, the CM (or D-B)

provides the City and MBD with copy of executed agreement or purchase order as

documentation. (Ref: use MBD Form-40 LOIs execute “Letters-of-Intent”)

 During construction, monitoring activities may including but may not be limited to,

subcontractor payment reports to be submitted with pay requests,  prior approval by the

MBD Office and the managing departments, of any replacement of SLBE or W/MBE

subcontractors, and a report of final amounts paid to all subcontractors.

(Ref: use #1-DMI 30 Form w/Pay Applications; #2-Prime & Subs must log into

Diversity Mgt. Compliance System to report payment activity)

Rev. 2019 
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